; ADDENDUM

Document 00810
ADDENDUM NO. 5
Date of Addendum: 19«1‘94 14

PROJECT NAME: City Hall Basement Slab-On-Grade Repairs
{Freviously named City Hall Concrete Siab Replacement)

PROJECT NO: D-000181
PROPOSAL SUBMITTAL DATE: December 12, 2019 (This is a change from December 5, 2019)

FROM: City of Houston, General Services Department
900 Bagby, 2™ Floor
Houston, Texas 77002

Atin: Alex Torres, Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Request For Propoéal (RFP) and it will be inéorporated
into the Contract, as applicable. Insofar as the original RFP is inconsistent, this Addendum
governs.

CHANGE IN PROPOSAL SUBMITTAL DATE

1. The Proposal Submittal Date for this project has been changed from December 5,
2019 to December 12, 2019. Time of day and place for submittal of the Proposals
remains the same.

CHANGE TO BID DOCUMENTS

1. Replace drawing S0.0 — General Notes

2. Replace drawing 81.1 — New Slab-On-Grade Plan

3. Replace Section 00210CSP - Supplementary Instruction to Proposers with the
attached document.

REQUEST FOR INFORMATION (RFI) RESPONSES

Q1. Proposal Form — Part A — Document 00470 — MWSBE Participation Plan is
missing, MWBE goal couid not be found within 00800, is there an MWSBE goal on this
project?

A1. There is not a MWSBE goal for this project.
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ADDENDUM

Q2. 00700 General Conditions — 3.4.1 — Is it required to provide full time superintendent
on this project?

A2. Yes, a full time Superintendent is required for this project.

Q3. 00700 General Conditions — 3.6.2.2 — Can it be confirmed that only COH Buiiding
wage rates will apply for this project?

A3. Yes, only the City Prevailing Wage Rates apply, per 3.6.2.2.

Q4. Contract term is set at 120 days, will weather delay days be added to contract term
length? Yards that concrete and fill material are received from will shut down due to rain
events.

A4. Rain days will be added as necessary.

Q5. Can it be confirmed that COH has performed lead and asbestos survey of the area
and that no contaminated items are to be removed / disturbed as part of new
installations?

Ab. Yes, it will be confirmed, however, this information is not available at this time.

Q6. 01145 / 01554 — Will contractor be able to pull lane and sidewalk closure along
McKinney street adjoining building work location?

A6. Yes

Q7. When sidewalk closure is in affect will contractor be able to keep site installations in
place during events hosted around the city hall complex, street festivals and similar?

AY. This will be confirmed with the Mayor’'s Office Special Events department, however,
this information is not available at this time.

Q8. 014554 — Can it be confirmed that COH will be providing all required geo-tech
testing onsite and pre-testing of proposed backfill materials collected from suppliers?

A8. Yes

Q9. 01520 — Temp Field Office — With site conditions there is not space to provide the
specified field office, can this section of the general requirements be removed?

A9. No Field Office is required.

Q10. 01578 — Ground Water Control — Current geotechnical reports indicate that free
water was not encountered during boring up to 30’, well below work activities, will
ground water be considered an unforeseen condition?

A10. What qualifies as an unforeseen condition will be determined on a case by case
basis.
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Q11. 80.0 — IV.2.a — For proof roll the site is constrained on equipment size that can be
used, what is expectation for roller sizing / weight on the proof roli?

A11. Proof rolling is not required. Compaction requirements for select fill placement remain.

Q12. 80.0 — IV.3.c — Can leveling base be replaced by additional %" of concrete
placement.

A12. Install leveling base as specified on construction documents.

Q13. S0.0 - IV.3.a — Note states that 30" of subgrade material has already been
removed, conversations during pre-bid were that existing site conditions are to be the
start point of project. Can it be confirmed that the project does include the required 30"
of excavation and misc. concrete removals?

A13. Existing 30 inches of subgrade material shall be removed as part of the project slab-
on-grade repairs. Misc. concrete removal might be required as part of this project.

Q14. S51.1 — Notes 2 & 5 — All shaded areas are to be blocked out at 3” for future
terrazzo installation, correct?
oCan it be confirmed that this project does not include terrazzo installation?
oWhat slab finish is to be applied to new concrete within terrazzo installation
block-outs? .

A14. Walter P Moore Response: Shaded area shows approximate extent of block out.
Contractor shall coordinate with the owner for extent of terrazzo flooring.
olerrazzo installation is part of a separate project.
oRefer to Section 03 30 00 Cast-in-Place Concrete for slab finish requirement for
different terrazzo systems. Contractor shall coordinate with the owner regarding
proposed terrazzo flooring system. '

Q15. 81.1 — Note 4 — Exterior doorway — The existing doorway is constrained by
limestone at exterior and concrete wall within interior. Can new doors be provided of
shorter height?

o If no, can details be provided of how door frames / doors to be installed?

A15. The intent is to reuse the existing door hardware. The Owner will review whether the
door height can be reduced, including the addition of new door hardware.

Q16. §1.1 — Control joints — Can control joints be tooled?

A16. We take no objection to tooling the control joints as long as they meet the
requirements for control joints as specified in the construction documents.

Q17. S1.1 — Can it be confirmed that “X” area plan east of restroom is a slab leave-out
area?

A17."X" area west of existing restroom between gridline F and F.8, and gridline 1.9 and 3
indicate a leave-out.
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Q18. S3.0 — Can a detail be provided for prep of existing slab that remains around the
exterior perimeter walls that are above the steel beams?

A18. Contractor shall remove existing interior slab as close to exterior perimeter walls as
possible above the existing steel beam. Contractor shall roughen existing concrete surface
to CSP 9 prior to placing new concrete. Refer to Section 03 01 01 Surface Preparation for
Patching for additional information.

Q19. 83.1 — Detail 2 — Water stop — Can a specification be provided for water stop
material? Can it be post applied application with-out cutting of existing wall?

A19. Refer to Section 03 30 00 Cast-in-Place Concrete for waterstop requirements.

Q20. S3.1 — Detail 2 — Please verify that concrete beam / pedestal is not to be poured
under the I-beams? Jacks to remain?

A20. Existing steel sections o remain. Concrete supporting the steel section is part of
existing and not poured as part of this work.

Q21. $3.1- Detail 6 — Slab thickness shown at 1'2” at this location, please verify too
remain at 6"?

A21. Detail refers to modification to turn down detail at terrazzo Iocatlons Refer to 1/S3. 1
for turndown details. :

Q22.S3.1 - Detail 5 — Are new frames to be fabricated for drain cover grates?
A22. Existing drain covers should be salvaged and reused.

Q23. S3.0 — Section A-A references detail 5 on $2.1, page does nof exist. Is this to be
S3.0 Detail 57

A23. Refer to detail 5/S3.0. Callout is updated in the addendum.

Q24. S3.0 — Detail 4, references 1/S3.1 twice, missing bottom turndown reference.

A24. Slab turndown is present along the edge of new slab-on-grade. Extension of slab
turndown occurs at the new and existing slab-on-grade interface as shown in detail 4/S3.0.
Bottom reinforcement in the slab turndown extension is same as bottom reinforcement in
slab turndown.

Q25. 83.0 —~ Detail 4, can we receive thickness of slab extension under the existing?

A25. Thickness of slab extension is function of thickness of existing slab-on-grade and
~depth of slab turndown (1-2”). Contractor shall measure thickness of existing slab-on-
grade.

Q26. 51.1 Note 1, references sheet 81.2, sheet does not exist, are we missing
information?

AZ26. Reference to sheet S1.2 will be removed in the addendum.
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Q27. Will metal keyway be allowed to be used for construction joints?
A27. No, refer to detail 7/53.0 for construction joint detail.

Q28. 83.1- Detail 4 section A-A — How far do tapcons protrude from top of prepped
slab? Are they to be used to WWR support?

A28. Tapcons shall protrude 3/4 inches from top of existing slab. Tapcons shall not be
used to support WWR.

Q28. Are water stops to be used at ali construction joints?
A29. Waterstop o be installed at new slab-on-grade and existing wall interface (2/S3.1).

Q30. Is there to be a sealcoat applied to new concrete surfaces? If yes within terrazzo
areas?

A30. Refer to Section 03 30 00 Cast-in-Place Concrete for sealcoat requirements for new
slab-on-grade.

Q31. Floor finish tolerances — Are surfaces to be finished to moderately flat or flat within
specifications?

A31. Moderately Flat. Refer to Section 03 30 00 Cast-in-Place Concrete for floor finish
tolerances. ' '

END OF ADDENDUM NO. 5

12/ 04 /w‘i
DATE

(CRC: O)'[ v

Richard Vei‘l

Assistant Director

Real Estate | Design & Construction
General Senvices Department
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City Hall Basement Slab-On-Grade Repairs SUPPLEMENTARY
WBS No. D-000181 INSTRUCTIONS TO PROPOSERS

Document 00210CSP
SUPPLEMENTARY INSTRUCTIONS TO PROPOSERS
The folfowing Paragraphs modify Document 00200CSP - Instructions fo Proposers. Where a
portion of the Instructions fo Proposers is modified or deleted by these Supplementary
Instructions, the unaltered portions of the Instructions to Proposers remains in effect.
PARAGRAPH 2.0 — DEFINITIONS:
Add the following sub-Paragraphs to this Paragraph:
P. Office of Business Opportunity (OBO): All references to Affirmative Action Contract
Compliance Division (AACC) set forth in Document 00700 — General Conditions and
in other documents of the Project Manual, shall refer to, and include, the Office of

Business Opportunity.

Q. Director: Director, General Services Department, City of Houston.

PARAGRAPH 3.0 — NOTICE TO PROPOSERS
Add the following sub-Paragraph to this Paragraph:

C. The City will award this contract to a “Local Business”, as that term is defined in
Section 15-176 of the City of Houston Code of Ordinances ("the Code™):

. If the proposa! of the Local Business is less than $100,000 and is the lowest
responsible proposal or is within 5% of the lowest proposal received, or

. If the proposal of the Local Business is more than $100,000 and is the lowest
responsible proposal or is within 3% of the lowest proposal received, and

¢  Unless the Director determines that such an award would unduly interfere

with contract needs, as provided in Section 15-181 of the Code.

If there is no proposal of a Local Business that meets these criteria, the City will
award the contract to the lowest responsible proposer.
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City Hall Basement Slab-On-Grade Repairs SUPPLEMENTARY

WBS No. D-000181

INSTRUCTIONS TO PROPOSERS

PARAGRAPH 4.0 -

REQUEST FOR COMPETITIVE SEALED PROPOSAL DOCUMENTS

Add the following sub-Paragraphs to this Paragraph:

A. Add the following Paragraph A.1:

1.

All request for RFCSP documents should be sent to Richard.Vella@houstontx.gov; cc:
Alex.Torres@houstontx.gov. All Addenda will be posted on the General Services
website for your review.

E. Add the following sub-Paragraph E . 1:

1.

Designation as a Hire Houston First City Business (CB) or Local
Business (LB}

To be designated as a City Business (“CB”) or as a Local Business (“LB") for
the purposes of the Hire Houston First Program, as set out in Article Xi of
Chapter 15 of the Houston City Code, a proposer or proposer must submit
the Hire Houston First Application and Declaration to the Director of the
Office of Business Opportunity and receive notice that the application has
been processed and the appropriate designation (if any) is awarded, prior to
the submission of a proposal or proposal. Proposers must show evidence of
HHF designation (as applicable) prior to, or accompanying, the submission of
a proposal or proposal.

The absence of a Hire Houston First designation does not preclude a
business from proposing on City of Houston contracts.

Download the HHF Application and Declaration from the Office of
Business Opportunity Webpage at the City of Houston e-Government
Website, located at:

http:/iwww houstontx. goviobo/hirehoustonfirst.html

or, delivered to:

Office of Business Opportunity
611 Walker, 7th Floor

Houston, Texas 77002.

Phone: (832) 393-0951

Fax: (832) 393-0646
hirehoustonfirst@houstontx.gov
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City Hall Basement Slab-On-Grade Repairs SUPPLEMENTARY
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PARAGRAPH 5.0 — EXAMINATION OF DOCUMENTS, SITE, AND LOCAL CONDITIONS
Insert the following sub-Paragraph:
D. Add the following sub-Paragraph D.1:

1. Area within contract limits is currently restricted. Access for examination is
restricted to times, durations, routes and presence of City authorities,
oceurring at the conclusion of the Pre-Submittal Meeting or as otherwise
directed by City Engineer. See Paragraph 15.0 below.

PARAGRAPH 8.0 — SUBSTITUTION OF PRODUCTS

NOT USED
PARAGRAPH 9.0 - PREPARATION OF PROPOSALS
Add the following sub-Paragraph | to this Paragraph:

l. For math errors the City encounters in analyzing Proposals, the following
guidance will be used:

In the event of a conflict between: The Proposal Price is:

1. Individual Unit Price and Individual Unit Price times
Extension of that Unit Price Estimated Quantity

2. A Unit Price extension and Sum of all Individual Unit Price
total of Unit Price Extensions Extensions

3. Individual Alternate and Sum of all Individual Alternates
total of Alternates

4. Individual subtotals for Sum of Individual subtotals for
Stipulated Price, Base Unit Stipulated Price, Base Unit
Prices, Extra Unit Prices, Prices, Extra Unit Prices,
Contractor Bonus, Contractor Bonus, Cash
Cash Allowances, -Allowances and Alternates

and Alternates; and the Total
Proposal Price

00210CSP-4 — Addendum 3 — November 4, 2019
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City Hall Basement Slab-On-Grade Repairs SUPPLEMENTARY

WBS No. D-000181

INSTRUCTIONS TO PROPOSERS

PARAGRAPH 10.0 — QUALIFICATION AND PROPOSAL SUBMISSION

Add the following sub-Paragraphs A.1 and A.2 to this Paragraph:

A1

A2

City Secretary will receive Statement of Qualifications at 900 Bagby, Room
P101, Houston, Texas until 10:30 a.m., local time on Thursday, September
26, 2019,

City Secretary will receive Proposals at 900 Bagby, Room P101, Houston,
Texas until 10:30 a.m., local time on Thursday, December 12, 2019,

PARAGRAPH 15.0 — PRE-SUBMITTAL AND PRE-PROPOSAL MEETINGS

Add the following sub-Paragraphs A.1 and A.2 to this Paragraph:

Al

A2

A Pre-Submittal Meeting will be held at 3:30 p.m. on Tuesday, September
10, 2019, in the Second Floor, Conference Room No. 242, at 900 Bagby,
Houston, Texas 77002. ‘

A Pre-Proposal Meeting and Site Walkthrough will be held at 11:30 a.m. on
Tuesday, November 19, 2019. Meet in the City Hall Annex, 2" Floor Lobby,

900 Bagby, Houston, Texas 77002.

END OF DOCUMENT
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